
MTA SMALL BUSINESS DEVELOPMENT PROGRAM
Projects to be Bid by December 2023
SBMP-Tier 2

Agency Project 
Number

Project Name Primary Trade Invitation to 
Bid Date

1 NYCT C-52181 Passenger ID CCTV–Longwood Av, E143 St, Cypress Av/PEL Electrical, General Contractor Apr-23

2 MNR 184764 Park Avenue Tunnel Emergency Exit 86th Street General Contractor Apr-23

3 LIRR TBD-11 Group F Atlantic Terminal Track 6 Corridor & Ticket Clerk Area Pkg. 2 General Contractor, 
Mechanical/Plumbing

Apr-23

4 NYCT A-37364 Platform Lighting Replacement at Forest Ave Station Electrical, General Contractor Apr-23

5 NYCT A-37363 Platform Lighting Replacement at Fresh Pond Rd Station Electrical, General Contractor Apr-23

6 LIRR 6492 Valley Stream Station Canopy Roof Rehab General Contractor Apr-23

7 NYCT A-37747 1 Elev Stair,Ramp,Overpass: 161 ST/JER (P6AB-P8AB) General Contractor, 
Structural/Ornamental Metals

Apr-23

8 NYCT C-32511 Perimeter Hardening: PCC Concrete, General Contractor, 
Structural/Ornamental Metals

Apr-23

9 NYCT A-37746 1 Elev Stair,Ramp,Overpass: 161 ST/JER (P2AB-P4AB) General Contractor Apr-23

10 B&T TNM-396 Landscape Improvements at the TNB General Contractor Apr-23

11 B&T TNM-397 Service Building Clean and Seal Exterior Masonry General Contractor, Masonry Apr-23

12 NYCT A-37744 4 Elev Stairs: 161 ST/JER (S1,M1,S2,M2) General Contractor Apr-23

13 NYCT A-37791 2 Interior Stairs:Utica Av/FUL (P5A/B, P7A/B, P9A/B, P11A/B) General Contractor Apr-23

14 NYCT A-37792 2 Interior Stairs:Utica Av/FUL(P13/14,P15/16) General Contractor Apr-23

15 LIRR 6479
LIRR Atlantic Terminal HVAC Replacement for Track 6 Corridor And 
Optional Ticketing Area - Pkg 1

General Contractor Apr-23

16 B&T RKM-411 Cleaning and Painting of Wards Island Pedestrian Ramp General Contractor Apr-23

17 LIRR TBD-13 KO 3rd Party Overpass Painting Finishes, General Contractor May-23

18 LIRR PNRX Morris Park/ KO Paving Project General Contractor May-23

19 LIRR LIRR PNR9 Bethpage Facility Rehabilitation Electrical, General Contractor, 
Mechanical/Plumbing

Jun-23

20 LIRR TBD-12 R.H. McGurl HVAC Project General Contractor, 
Mechanical/Plumbing

Jun-23

21 MNR MNR- TBD -1 Bike Rack Installation at 13 MNR Stations Concrete, General Contractor Jun-23

22 MNR MNR-TBD-2 Fleetwood Paving, Hastings Sidewalk Repair & 2 bike racks Concrete, General Contractor, Site 
Work

Jul-23

23 MNR MNR - TBD -3 Dry Water Lines - Harlem Line General Contractor, 
Mechanical/Plumbing

Sep-23

Total $48,000,000
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